SCHEDULE 1: BILL OF QUANTITIES

C2.2.1 SECTION 1: PRELIMINARY AND GENERAL COSTS

Item No.	Description	U O M	Qty (A)	Rate (B) R	c	Total (A*B) R	c
1,1	Full compliance to legislative requirements as well as Rand Water and external standards referred to in this contract document. (This shall include but is not limited to the requirements of the OSH Act and associated regulations).	Sum	1				
1,2	Additional Documentation eg. Quality Control Documents and Test Certificates etc	Sum	1	N/A			
1,3	Third Party Inspections	Sum	1	N/A			
TOTAL CARRIED FORWARD TO SUMMARY						**R**	**-**

SCHEDULE 1.2: Install Actuator extensions and relocate the control panels to the outside of valve chambers at Mapleton pumping station							
ITEM NO.	**SHORT DESCRIPTION**	**UOM**	**QTY (A)**	**RATE (B) R**		**AMOUNT (A*B) R**	
1.2A	Install Actuator extensions and relocate the control panels to the outside of valve chambers at Mapleton pumping station						
1.2.1	Install stainless steel actuator extensions		3				
1.2.2	Relocate the control panels to the outside of valve chambers according to the scope of work at Mapleton pumping station		5				
1.2.3	Supply data packs. Including electrical drawings on RW approved template.		3				
1.2.4	Issue COC per box.		5				
1.2.5	Supply install easily removable valve chamber covers for each chamber.		3				
1.2.6	Supply and install SWA armoured and multicores cables to ensure the installation is done correctly as per the scope of work		10				
TOTAL CARRIED FORWARD TO SUMMARY						**R**	**-**

SUMMARY OF PRICE SCHEDULE

SCHEDULE	DESCRIPTION	TOTAL R C
SCHEDULE 1.1	**TOTAL BROUGHT FORWARD** - PRELIMINARY AND GENERAL COSTS	
SCHEDULE 1.2A	**TOTAL BROUGHT FORWARD** - Install Actuator extensions and relocate the control panels to the outside of valve chambers at Mapleton pumping station	
SCHEDULE 1.3B	**TOTAL BROUGHT FORWARD** -Install Actuator extensions and relocate the control panels to the outside of valve chambers at Mapleton pumping station	
SCHEDULE 1.4C	**TOTAL BROUGHT FORWARD** - HANDOVER TO SITES	
TOTAL AMOUNT EXCLUDING VALUE-ADDED TAX (VAT)		R -
CONTIGENCIES @ 10% OF TOTAL AMOUNT		R -
SUB-TOTAL		R -
PROVISION FOR VALUE ADDED TAX (VAT) AT 15%		R -
TOTAL AMOUNT TAKEN TO SECTION C1.1 – FORM OF OFFER AND ACCEPTANCE		R -