Scope Of Work

Sentech requires the services in respect of, *inter alia*, to assist with planning, supply, installation, and commissioning of 2 Leased line links for Sentech.

Response To RFQ

1.1.1. Link Costing must be based on:

1.1.1.1. Installation Pricing
1.1.1.2. Monthly recurring cost based on:
  1.1.1.2.1. Capacity of 250Mbps per link on a 1Gbps interface
  1.1.1.2.2. Availability of 98%
  1.1.1.2.3. Contract term of 12 Months
1.1.1.3. Interconnect costs at Teraco Isando including installation and monthly tariffs.

Complete Annexure B (Pricing template)

1.1.2. The bidder will be responsible for:

1.1.2.1. Complete deployment of the links.
1.1.2.2. Weekly progress updates
1.1.2.3. Daily updates of installed and commissioned links.
1.1.2.4. Handover documentation must be sent to Sentech within a week of the completion of links per link.

1.1.3. The Links must be planned and deployed between the following sites with capacities as indicated:

A Side			B-Side					
A-Side	**Lat**	**Long**	**B-Side**	**Lat**	**Long**	**Term**	**Capacity required**	**Interface Required**
Blouberg Municipality	-23,290378	29,14589	Teraco Isando	-26.137778	28.197778	12 Months	250 Mbps	1 Gbps
Sentech Nasrec	-26,243757	27,98453	Teraco Isando	-26.137778	28.197778	12 Months	250 Mbps	1 Gbps